NHDOT

Interstate 93 Exit 4A Project

13065

CONTRACT PRICE —Form N-1

CONTRACT PRICE - FORM N-1

Proposer is requesting the below Total Contract Amount (Box A) from
NHDOT for the design and construction under the Contract.

Timing of payment is as shown on Form N-2.

SUMMARY OF COSTS ‘

Line | Item # ITEM Total Cost

Project Management and

1 Administrative Costs (Box B )
Design Costs

2 (Box C)
Lump Sum Construction Costs

3 (Total Boxes D, E, F, and G)

4 8009.1 [ QC/QA Paving 250,000.00
Contaminated Material Allowance

5 8009.2 | Cost Excavation 400,000.00
Contaminated Material Allowance

6 8009.3 | Cost Building Demolition 250,000.00
Total Capital Improvement
Cost

7 (Sum of Line 1 to Line 6) (Box A)
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NHDOT
Interstate 93 Exit 4A Project
13065

CONTRACT PRICE - FORM N-1

PROJECT MGMT AND ADMINISTRATIVE COSTS

Line [ Item# ITEM Total Cost

8 7104 Notice To Proceed 1 (NTP 1) S

9 7105 Project Management and Administration S

10 | 7103.02 | Insurance S

11 | 7103.05 | Bonds S

12 7698 Project Office S

13 7105.01 | Project Management Plan S

14 7106.01 | Quality Management Plan S

15 | 7107.01 | Public Involvement S

16 7108 Right Of Way ( Total from lines 17-281) S

17 ROW Appraisal Administration S -
18 ROW Agents Administration S -
19 ROW Relocation Administration S -
20 BTLA Administration S -
21 Condemnation Support S -
221 | 7202.01 | Building Demolition Management S
232 7692 Mobilization S
243 | 7106.02 | Design Quality Management S
254 [ 7106.03 | Construction Quality Management S

Total Project Mgmt. and
Administrative Costs (Lines
z!gs 8-254) (Box B) $ -
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NHDOT
Interstate 93 Exit 4A Project
13065

CONTRACT PRICE - FORM N-1

DESIGN COSTS

Line Item # ITEM Total Cost
276 Environmental S
287 Geotechnical S
298 Survey $
3029 Roadway, Traffic Related, and Misc. Items S
316 Drainage $
324 Soundwalls S
332 Interchange Bridge S
343 Rail Trail Bridge S
354 Shields Brook Bridge S
365 Tributary "E" Bridge S
376 Landscape and Aesthetics S
337 Traffic Management S
398 Roadway Lighting, S
4039 ITS S
410 Utility Work - Water - Town Maintenance S
421 Utility Work - Sewer - Town Maintenance S
432 Utility Work - Water - State Maintenance S
443 Utility Work - Sewer - State Maintenance S
Total Design Costs
454 (Lines 276 - 443) (Box C) S -
465 | 7104.05 50% Design Plans S
476 | 7104.08 Breakdown by 80% Design Plans $
submission
487 7104.1 RFC Design Plans S
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NHDOT
Interstate 93 Exit 4A Project
13065

CONTRACT PRICE - FORM N-1

Segment 1 - New Exit 4A Interchange — Bridge, Ramps, Connector Rd to Station 1010+75
CONSTRUCTION COSTS

Line Item # ITEM Total Cost
498 7645.1 | Environmental Controls and Inspections S

5049 | 7210.1 | Geotechnical S

510 7200.1 | Survey S

521 7220.1 | Site Preparation and Earthwork S

532 7400.1 | Roadway, Traffic, and Misc. Items S

543 7603.1 | Drainage S

554 7594.1 | Soundwalls S

565 7520.1 | Interchange Bridge - Substructure S

576 7550.1 | Interchange Bridge - Superstructure S

Turf Establishment, Landscape and Aesthetics

587 7650.1 | (includes plaques) S

598 7619.1 | Traffic Control S

6058 | 7616.1 | Traffic Signals, Roadway Lighting and ITS S

610 7202.1 | Building Demolition S

Total Lump Sum Construction Costs
Segment 1
621 (sum of Line 498 to Line 6601) (Box D) S -
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NHDOT
Interstate 93 Exit 4A Project
13065

CONTRACT PRICE - FORM N-1

Segment 2 -— Connector Road Station 1010+75 to North High Street Intersection 10532+25Nerth
Hich S | .
Line Item # ITEM Total Cost
632 7645.2 | Environmental Controls and Inspections S
643 7210.2 | Geotechnical S
654 7200.2 | Survey S
665 7220.2 | Site Preparation and Earthwork S
676 7400.2 | Roadway, Traffic, and Misc. Items S
637 7603.2 | Drainage S
698 7640.2 | Stormwater Treatment BMPs S
7069 | 7520.2 | Rail Trail Bridge - Substructure S
716 7550.2 | Rail Trail Bridge - Superstructure S
Turf Establishment, Landscape and Aesthetics
724 7650.2 | (includes plaques) S
732 7619.2 | Traffic Control S
743 7616.2 | Traffic Signals and Roadway Lighting S
Total Lump Sum Construction Costs
Segment 2
754 (sum of Line 632 to Line 743) (Box E) S -
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NHDOT
Interstate 93 Exit 4A Project
13065

CONTRACT PRICE - FORM N-1

Segment 3 — North High Street Intersection Station 1052+25Nerth-High-Street-lntersection-to-NH-28
Bypas to Tsienneto Road Station 1086+00s
Line Item # ITEM Total Cost
765 7645.3 | Environmental Controls and Inspections S
7677 | 7210.3 | Geotechnical S
787 7200.3 | Survey S
798 7220.3 | Site Preparation and Earthwork S
8075 | 7400.3 | Roadway, Traffic, and Misc. Items S
810 7603.3 | Drainage S
821 7640.3 | Stormwater Treatment BMPs S
832 7520.3 | Shields Brook Bridge - Substructure S
843 7550.3 | Shields Brook Bridge - Superstructure S
Turf Establishment, Landscape and Aesthetics
854 7650.3 | (includes plaques) S
865 7619.3 | Traffic Control S
876 7616.3 | Traffic Signals and Roadway Lighting S
887 7202.3 | Building Demolition S
898 7611.3 | Utility Work - Water - Town Maintenance S
9088 | 7612.3 | Utility Work - Sewer - Town Maintenance S
Total Lump Sum Construction Costs
Segment 3
910 (sum of Line 765 to Line 9089) (Box F) S -
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NHDOT
Interstate 93 Exit 4A Project
13065

CONTRACT PRICE - FORM N-1

Segment 4 - NH-28BypassTsienneto Road Station 1086+00 to 1169+92 and including-te- NH Route
102

Line Item # ITEM Total Cost

921 7645.4 | Environmental Controls and Inspections S

932 7210.4 | Geotechnical S

943 7200.4 | Survey S

954 7220.4 | Site Preparation and Earthwork S

965 7400.4 | Roadway, Traffic, and Misc. Items S

976 7603.4 | Drainage S

987 7640.4 | Stormwater Treatment BMPs S

998 7520.4 | Tributary "E" Bridge - Substructure S

1009

9 7550.4 | Tributary "E" Bridge - Superstructure S
Turf Establishment, Landscape and Aesthetics

1010 | 7650.4 | (includes plagques) S

1024 | 7619.4 | Traffic Control S

1032 | 7616.4 | Traffic Signals and Roadway Lighting S

1042 | 7611.4 | Utility Work - Water - State Maintenance S

1054 | 7612.4 | Utility Work - Sewer - State Maintenance S

Total Lump Sum Construction Costs
Segment 4

1065 (sum of Line 921 to Line 1054) (Box G) S -
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NHDOT
Interstate 93 Exit 4A Project
13065

CASH FLOW ADJUSTMENT TABLE/PAYMENT CURVE- Form N-2
1-93 Exit 4A

(all figures are in U.S. dollars)

Proposal Price

Number of Months after Proposed Proposed Payment Curve

NTP1 Monthly Draw

Cumulative Draw Amount
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NHDOT
Interstate 93 Exit 4A Project
13065
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